

**RFP NO. 2017 – 11**

**Finish Grading & Infrastructure Construction – Phase 1A  
Towne Square at Suitland Federal Center Development Project**

---

**APPENDIX C**

**BID FORM**

I (we) \_\_\_\_\_, \_\_\_\_\_,  
Company Name Tax ID No.

Propose to furnish all labor, materials, equipment, and services and supervision required by the contract documents for the entire work, in accordance with the contract documents and scope of work for FINISH GRADING & INFRASTRUCTURE CONSTRUCTION – PHASE 1A AT TOWNE SQUARE AT SUITLAND FEDERAL CENTER, for the lump sum price of \_\_\_\_\_ (\$ \_\_\_\_\_).

**UNIT PRICE SCHEDULE:**

For changing quantities of work items from those indicated by the contract drawings upon written instruction from the Owner or Engineer, the following unit prices shall prevail:

<b>EARTHWORK</b>			
Item	Unit Price	Units	Quantity Shown in Contract Docs
Cut		CY	
Fill		CY	
Select Backfill		CY	
Stone Aggregate Backfill		CY	
Spoil and Borrow		CY	
Top Soil		CY	
12" Topsoil, Seed, and Mulch		SY	
Tree protection / Safety Fence		LF	
Sand (washed)		CY	
Pea Gravel (washed)		CY	
Planting Soil		CY	
Mulch		CY	

RFP NO. 2017 – 11

**Finish Grading & Infrastructure Construction – Phase 1A**  
**Towne Square at Suitland Federal Center Development Project**

<b>ROAD WORK</b>			
Item	Unit Price	Units	Quantity Shown in Contract Docs
Bituminous Concrete Surface Course		SY /in.	
Bituminous Concrete Base Course		SY /in.	
Gravel Surface Course		SY /in.	
Gravel Base Course		SY /in.	
Crusher Run (CR6)		SY /in.	
Bankrun Gravel		SY /in.	
Plain Portland Cement Concrete		SY /in.	
Dense Graded Aggregate		SY /in.	
Double Bituminous Surface Treatment		SY	
Bituminous Curb		LF	
Concrete Curb and Gutter		LF	
Mountable Concrete Curb and Gutter		LF	
4" Concrete Sidewalk		SF	
Concrete Sidewalk Handicap Ramp		EA	
Block Pavers		SF	
Street Lights		EA	
Street Trees		EA	
Pavement Milling - 2 in depth		SY	
Temporary Pavement Markings 4" Paint		LF	
Temporary Pavement Markings 4" Tape		LF	
Test Pits for Utility Conflicts		CY	
Adjust Water Meter covers to grade		EA	
Adjust Water Valve Boxes		EA	
Concrete Jersey Shape Traffic Barrier		EA	
<b>SEDIMENT AND EROSION CONTROL - details from the Maryland Standards and Specifications for Soil Erosion and Sediment Control</b>			
Item	Unit Price	Units	Quantity Shown in Contract Docs
Stabilized Construction Entrance (SCE) (MDE Detail B-1)		EA	
Temporary Asphalt Berm (MDE Detail C-5)		LF	
Silt Fence (MDE Detail E-1)		LF	
Silt Fence on Pavement (MDE Detail E-2)		LF	
Super Silt Fence (MDE Detail E-3)		LF	
Inlet Protection (MDE Detail E-9)		EA	
Filter Fabric		SY	

RFP NO. 2017 – 11

**Finish Grading & Infrastructure Construction – Phase 1A**  
**Towne Square at Suitland Federal Center Development Project**

Temporary Seeding		SY	
Temporary Mulching		SY	
Wash Rack (MDE Detail B-2)		LS	
Filter Bag (MDE Detail F-4)		EA	
Sump Pit (MDE Detail F-2)		EA	
<b>UTILITY WORK (Water)</b>			
Item	Unit Price	Units	Quantity Shown in Contract Docs
Main (4" D.I.P.)		LF	
Main (8" D.I.P.)		LF	
Main (4" C900)		LF	
Main (8" C900)		LF	
House Connection (1½" copper)		LF	
4" Valve and Box		EA	
8" Valve and Box		EA	
12" Valve and Box		EA	
4" Tapping Sleeve and Valve		EA	
8" Tapping Sleeve and Valve		EA	
12" Tapping Sleeve and Valve		EA	
Fire Hydrant		EA	
4" Blow Off Assembly		EA	
<b>UTILITY WORK (Sewer)</b>			
Item	Unit Price	Units	Quantity Shown in Contract Docs
4" House Connection		LF	
8" Gravity Main (PVC)		LF	
12" Gravity Main (PVC)		LF	
Cleanout		EA	
Manhole, Standard Depth		EA	
Manhole, Additional Depth		V.Ft.	
Manhole, Terminal		EA	
<b>STORM DRAINAGE (Plastic Pipe)</b>			
Item	Unit Price	Units	Quantity Shown in Contract Docs
4" Pipe (PVC Schedule 40 - rigid)		LF	
6" Pipe (PVC Schedule 40 - rigid)		LF	
8" Pipe (PVC Schedule 40 - rigid)		LF	
<b>STORM DRAINAGE (Concrete Class IV Round Pipe)</b>			

RFP NO. 2017 – 11

**Finish Grading & Infrastructure Construction – Phase 1A**  
**Towne Square at Suitland Federal Center Development Project**

Item	Unit Price	Units	Quantity Shown in Contract Docs
15" RCP		LF	
18" RCP		LF	
21" RCP		LF	
24" RCP		LF	
27" RCP		LF	
30" RCP		LF	
33" RCP		LF	
36" RCP		LF	
<b>STORM DRAINAGE (Structures)</b>			
Item	Unit Price	Units	Quantity Shown in Contract Docs
48" Precast Manhole		EA	
60" Precast Manhole		EA	
72" Precast Manhole		EA	
Cleanout		EA	
24" Drain Basin		EA	
Inlet - Type A COS 5'		EA	
Inlet - Type A COS 10'		EA	
Inlet - Type E		EA	
Yard Inlet		EA	
<b>STORM DRAINAGE (Miscellaneous)</b>			
Item	Unit Price	Units	Quantity Shown in Contract Docs
Field Connection		EA	
6" Perforated PVC Pipe		LF	
Corrugated Metal Pipe		LF	
<b>STORMWATER MANAGEMENT</b>			
Item	Unit Price	Units	Quantity Shown in Contract Docs
SWM - Roadside Tree Boxes		CY	
Bioretention SWM Filter Complete and Installed		CY	
No. 2 Stone		CY	
Geotextile Fabric		SY	
SWM Plantings (Trees, Shrubs, Herbs, and SAV)		SY	
Temporary Seed & Rye		SY	
<b>UTILITY WORK (Other)</b>			

RFP NO. 2017 – 11

**Finish Grading & Infrastructure Construction – Phase 1A**  
**Towne Square at Suitland Federal Center Development Project**

Item	Unit Price	Units	Quantity Shown in Contract Docs
2" PVC Conduit		LF	
4" PVC Conduit		LF	
2" PVC Conduit (Encased)		LF	
4" PVC Conduit (Encased)		LF	
30"x17" Electric Handhole		EA	
Pepco Transformer Pad		EA	
<b>OTHER</b>			
Item	Unit Price	Units	Quantity Shown in Contract Docs

The above unit prices shall include all labor, supervision, materials, shoring, removal, overhead, profit, insurance, etc. to cover the finished work of the several kinds called for. Changes shall be processed in accordance with the General Conditions.