



Redevelopment Authority  
of Prince George's County

RFP NO. 2017 - 11

**Finish Grading & Infrastructure Construction – Phase 1A  
for the  
Towne Square at Suitland Federal Center Development**

**ADDENDUM NO. 1**  
**11/27/2017**

To All Prospective Offerors:

Please note the following changes, additions, and information presented herein in connection with the above referenced solicitation. The Prospective Offerors shall be governed accordingly and acknowledge in writing receipt of this Addendum No. 1. This addendum is hereby made part of the contract documents of which explains and/or corrects the original document.

- 1) Pursuant to this Addendum No. 1, the date and time for Proposal Closing is hereby amended as follows:

**Proposal Closing: 12/11/2017, 4:00pm**

- 2) Pursuant to this Addendum No. 1 the date and time that Questions and Inquiries are due is hereby amended as follows:

**Questions Due: 12/4/2017, 4:00pm**

**End of Addendum No. 1**