



Angela D. Alsobrooks County Executive

9200 Basil Court, Suite 504 | Largo, Maryland 20774 | Office: 301.883.5300 | Fax: 301.883.5291

## ADDENDUM NO. 6 11/13/2023

## IFB 2023-01 Building Construction – Retail Kiosk at the Towne Square at Suitland Federal Center Development

To All Prospective Respondents:

Please note the following changes, additions, and information presented herein in connection with the above referenced project. The prospective respondents shall be governed accordingly and acknowledged in writing receipt of this Addendum No. 6. This addendum is hereby made part of the contract documents of which explains and/or corrects the original document.


Pursuant to this Addendum No. 6:

A duplicate of Drawing No. S-100 is hereby attached solely to clarify legibility concerns respecting Drawing No. S-100 previously provided.

End of Addendum No. 6

www.princegeorgescountymd.gov/RDA/





COLUMN FOOTING SCHEDULE (2500 PSF)			
FOOTING MARK	SIZE	THICKNESS	REINFORCEMENT EACH WAY
F3.0	3'-0"x3'-0"	12"	(4)-#4
F3.5	3'-6"x3'-6"	12"	(4)-#4
F4.0	4'-0"x4'-0"	14"	(4)-#5
F4.5	4'-6"x4'-6"	14"	(4)-#5