


ALL PROPOSED FILL MUST BE CLASS I FILL

- STABILIZATION PRACTICES ON ALL PROJECTS MUST BE IN COMPLIANCE WITH THE REQUIREMENTS OF COMAR 26.17.08 G REGULATIONS BY JANUARY 9, 2013. REGARDLESS OF WHEN AN EROSION AND SEDIMENT CONTROL PLAN WAS APPROVED.
- FOLLOWING INITIAL SOIL DISTURBANCE OR RE-DISTURBANCE, PERMANENT OR TEMPORARY STABILIZATION MUST BE COMPLETED WITHIN:
- THREE (3) CALENDAR DAYS AS TO THE SURFACE OF ALL PERIMETER DIKES, SWALES, DITCHES, PERIMETER SLOPES, AND ALL SLOPES STEEPER THAN 3 HORIZONTAL TO 1 VERTICAL (3:1); AND
 - SEVEN (7) CALENDAR DAYS AS TO ALL OTHER DISTURBED OR GRADED AREAS ON THE PROJECT SITE NOT UNDER ACTIVE GRADING.

DPIE PERMIT # 49025-2019
SECTION THREE
FINAL GRADING, EROSION AND SEDIMENT CONTROL PLAN
FOR SITE DEMOLITION, ROUGH GRADING OF PARCELS B, C, AND D
**TOWNE SQUARE AT SUITLAND
FEDERAL CENTER, PHASE FOUR**
SPAULDING DISTRICT No. 6
PRINCE GEORGE'S COUNTY, MARYLAND



CALL MISS UTILITY
1-800-257-7777
48 hrs. Before Excavation

		11/1/2020 BID SET 11/10/2020 BID SET FOR PEPCO SWITCHYARD DATE DESCRIPTION REVISIONS		BNC BNC BY DATE NOVEMBER 2020		11721 WOODPOPE ROAD, SUITE 200 WATCHELLOVE, MARYLAND 20721 BEN DYER ASSOCIATES, INC. Engineers / Surveyors / Planners TELEPHONE (301) 430-2000 COPYRIGHT © 2020 BEN DYER ASSOCIATES, INC.	
FSC SHEET 3 OF 6 (FOR SHEETS 1 THRU 6. SEE BDAI DWG. NO'S 40.002 Z, 40.003 Z, 40.009 Z, 40.010 Z & 40.019 Z & 40.033 Z)		L:\C10-PROJ\00136-C3D\DWG\Exhibits-Feasibility\EXH-26_Ph4_Sec3_Contract_Drawing.dwg, 11/18/2020 10:02:50 AM, petrol		J - B00136 40.033-Z		80	